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ADDENDUM NO. 1 
 
 
PROJECT:    HWKF2007, CM/Design/Build for the Purchase and Installation of New Asphalt Plant 

Equipment for the Hamilton Avenue Asphalt Plant, Operated by the NYC Department of 
Transportation, Borough of Brooklyn 

                         
PIN:                8502011VP0005P 
________________________________________________________________________________________ 
THE ADDENDUM IS ISSUED FOR THE PURPOSE OF AMENDING THE REQUIREMENTS OF THE 
REQUEST FOR PROPOSALS AND IS HEREBY MADE A PART OF SAID REQUEST FOR 
PROPOSALS TO THE SAME EXTENT AS THOUGH IT WERE ORIGINALLY THEREIN. 

============================================================================= 
 
 

REQUEST FOR PROPOSAL 
 
     

The contract is amended as set forth below:  
 

1. Section II of the RFP:  Delete in its entirety and replace with the revised Section II 
attached to this addendum. 

 
 
 
 
 
 
 

        Contact:  Hemwattie Roopnarine, ramnarah@ddc.nyc.gov 
        Phone No.: 718-391-1375 

 
 

============================================================================= 
 

 
 



 

 

 
 
 
By signing in the space provided below, the Proposer acknowledges receipt of this Addendum. 
 

 
 

 
 
 
 
 
THIS ADDENDUM MUST BE SIGNED BY THE PROPOSER FOR THE CONTRACT AND 
ATTACHED TO THE TECHNICAL PROPOSAL. 

 
 ____________________________ 
 Carol DiAgostino 
 Agency Chief Contracting Officer 
 
 
_____________________________________________ 
Name of Proposer 

     
  
      By _____________________________________ Title _____________________________ 
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SECTION ll.  SUMMARY OF THE REQUEST FOR PROPOSALS 

 
A. Background and Objectives of the Project 
 

The New York City Department of Design and Construction (DDC), Division of Structures, is 
seeking a Construction Management Firm (CM) to provide all services necessary and required 
for the Project. The selected CM will be responsible for the management, coordination and 
supervision of all required design and construction work throughout all phases of the Project, 
including pre-construction, construction and post construction services.  The phases of the 
Project, as well as the components per phase, are set forth below.  
 
(1) Pre-Construction Phase  
 

 Selection of Manufacturer/Installer:  The CM will be required to conduct a 
competitive proposal process and enter into a contract with a qualified 
manufacturer for the following: (a) dismantling and removal of existing asphalt plant 
equipment, (b) purchase and installation of new asphalt plant equipment, (c) 
performance of all plumbing, electrical and structural work required for installation 
of the new equipment, and (d) providing training services. The manufacturing firms 
which are qualified to provide and install the new asphalt plant equipment are set 
forth in Attachment 5 to the RFP.  

 
 Design Services:  The CM will be required to identify a design consultant in its 

proposal for the contract.  If the CM has employees on staff who are appropriately 
qualified to provide the required design services, the CM may so indicate in its 
proposal.  The design consultant will be responsible for the design of all required 
site work, including the storm water drainage system.    

 
 Selection of Site Work Contractor:  The CM will be required to conduct a 

competitive bid process and enter into a contract with a qualified contractor for the 
performance of all required site work, including the storm water drainage system.  

 
(2) Construction Phase    

 
 Site Work:  The CM will be required to inspect, supervise and manage all required 

site work, including the storm water drainage system.  
 

 Asphalt Equipment:  The CM will be required to inspect, supervise and manage the 
following: (a) dismantling and removal of existing asphalt plant equipment, (b) 
installation of new asphalt plant equipment, and (c) performance of all plumbing, 
electrical and structural work required for installation of the new equipment.   

 
(3) Post Construction Phase  
 

 Training Services:  The CM will be required to make all necessary arrangements for 
the manufacturer to provide training services at the plant and to perform a dry run 
of the equipment as part of the training.   

 
The Hamilton Avenue Asphalt Plant is one of the largest of its kind in the City and is owned 
and operated by the New York City Department of Transportation (DOT).  The facility is 
located on the Gowanus Canal in Brooklyn, New York, in proximity to the elevated roadway 
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“Gowanus Expressway Extension”. For many years, the Hamilton Avenue Asphalt Plant has 
been on the forefront of asphalt production, combining energy efficiency and recycling to 
produce a high-quality asphalt product.  DOT operates a quality control lab within the plant to 
monitor and test the product to ensure the quality of the hot mix asphalt purchased by the City 
from various vendors.  The Hamilton Avenue Asphalt Plant is one of few municipally-owned 
and operated facilities in the country.  However, the equipment has now aged beyond its 
effective operation and requires replacement. There is more wear and tear to the components 
because DOT mixes 40% recycled asphalt pavement (RAP) with 60% virgin stone to produce 
approximately 500,000 tons of hot mix asphalt.  In addition, the drum component of the plant is 
already operated past its projected useful life of 2 million tons.  
 
Project Schedule:  At the time of Project commencement, the CM will be required to submit a 
Project Schedule.  Such Project Schedule must take into account the operational and logistical 
concerns set forth below.  
 
 The Hamilton Avenue Asphalt Plant will have to be taken off-line for the period of time 

necessary for performance of the required work.  For operational reasons, it is essential to 
DOT that this shut down be strictly limited to the period between November 15th and March 
31st.    

 
 The Hamilton Avenue Asphalt Plant is located in a very congested area.  Not only are 

there other construction projects underway in the area, but the site is located next to an 
elevated roadway, the “Gowanus Expressway Extension”. In addition, the Triborough 
Bridge and Tunnel Authority restricts use of the Verrazano Bridge and other bridge 
crossing for large deliveries.  In light of the congestion and traffic related restrictions, DDC 
anticipates that it will be necessary to schedule the removal of old equipment from the site, 
as well as the delivery of new equipment, during other than regular business hours.  

 
B. Site Description 
 

Major operational features of the site include the following: canal-side unloading of aggregate 
from delivery barges; aggregate stockpiles; reclaimed asphalt pavement (RAP) stockpiles; 
portable crusher unit, mixing process and emissions control units; asphalt cement / asphalt 
emulsion and cutback tanks; three heated silos containing hot mix asphalt; loading areas for 
transferring the hot mix to trucks; and 2,000-gallon aboveground storage tank (AST) used to 
fuel equipment. A garage bay with its own oil water separator (OWS) houses a small fleet 
services operation, including four 275-gallon ASTs that store products associated with vehicle 
maintenance. Drainage from the asphalt mixing portion of the site is channeled to a Site Storm 
Oil Separator (SSOS) and NYSDOT discharges storm water collected from the Gowanus 
Expressway via NYSDOT State Pollution Discharge Elimination System (SPDES) permit to 
this main as well. 

 
DOT has developed a Storm Water Pollution Prevention Plan (SWPPP) and obtained 
coverage under the SPDES Multi-Sector General Permit (GP-0-06-002).  As part of the 
required design services, the CM’s design consultant will need to review and make use of any 
assessment reports of the current drainage system and SSOS where possible.  The site work 
design, as well as the layout of the new asphalt equipment, must not impact DOT’s ability to 
secure a modification to the existing permit.   
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C. Joint Ventures and Other Consultant Relationships 
 
 There is no minimum requirement for the proportion of work by either of the two joint venture 

partners.  Joint ventures must carry the required insurance either as policies written 
specifically for the joint venture entity, or by using their existing single entity policies with 
endorsements written for the joint venture activity. 
 
DDC does not recognize the corporate configuration wherein one company is “in association 
with” another.  Relationships between two or more firms shall be either as joint venture 
partners or prime consultant/subconsultant.  In the event that a proposal is received wherein 
two or more firms are described as being "in association with" each other, DDC will treat the 
relationship as one of prime consultant/subconsultant(s). The RFP evaluation will be handled 
accordingly, and if chosen as a winner, the contract documents will show only the prime firm 
on the signature page, and all other firms will be relegated to Exhibit A, which lists any 
subconsultants.  
  

D. Contract Term / Contract Estimate 
 
 The term of the contract shall commence as of the date of registration by the Comptroller and 

shall remain in effect until final acceptance of all required work for the Project and completion 
of all required CM services.  The anticipated time frame for final acceptance of all required 
work is 730 consecutive calendar days.   
 

 The estimated cost of all required construction services for the Project (i.e., site work, removal 
of old asphalt equipment, and purchase and installation of new equipment) is $7,000,000.00. 

 
E. Insurance 
 
 The CM must provide the types and amounts of insurance specified in the attached Contract.  

The cost of all insurance determined by the CM to be necessary for the Project is deemed 
included in the payment provisions set forth in the Contract. The CM is advised to carefully 
review such insurance requirements.  

 
F. Payment Provisions 
 

 Payments for all required services for the project shall be in accordance with the attached 
contract. The payment terms are summarized below.  

 
1. Staffing Expenses:  An allowance will be included in the contract for payment of staffing 

expenses for design and construction management personnel identified in the approved 
Staffing Plan.  Payment for staffing expenses for design and construction management 
personnel shall be based upon the actual time spent by such personnel performing 
required services for the Project and shall be at the direct salary rate per hour per title, 
determined as described below, subject to a Multiplier for Overhead and Profit. 

 
• Direct Salary Rate Per Hour:  In accordance with the Article 42 of the attached 

contract, an Assigned Employee’s Direct Salary Rate per hour shall be the LESSER of 
(1) the Assigned Employee’s actual annual direct salary, computed on an hourly basis, 
or (2) the Maximum Allowable Direct Salary Rate per Hour for the Assigned 
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Employee’s title.  As indicated in Attachment 2, the Maximum Allowable Direct Salary 
Rate per hour per title shall be negotiated with the successful proposer.  

 
• Multipliers for Overhead and Profit:  As indicated in Attachment 2, two separate 

Multipliers for Overhead and Profit shall be negotiated with the successful proposer 
(one applicable to CM Personnel and the other applicable to Design Personnel).  

 
2. Construction Services: An allowance in the amount of $7,000,000.00 is included in the 

contract for payment for construction services required for the Project to be performed by 
subcontractors.  The terms and conditions applicable to payment for construction services 
are set forth in Article 42 of the attached contract.  The CM is not entitled to any mark up 
on payment to subcontractors for construction services.    

 
3. Miscellaneous Expenses: An allowance in the amount of $210,000.00 is included in the 

contract for reimbursement for miscellaneous expenses actually incurred by the CM.  The 
terms and conditions applicable to payment for miscellaneous expenses, including the 
Field Office, are set forth in Article 42 of the attached contract.  The CM is not entitled to 
any mark up on payment for miscellaneous expenses. 

 
4. Additional Services: An allowance in the amount of $400,000.00 is included in the contract 

for payment for additional services required for the Project.  The terms and conditions 
applicable to payment for additional services are set forth in Article 42 of the attached 
contract.  The CM is not entitled to any mark up on payment for additional services. 
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