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Agenda 

Welcome 

Christine Flaherty, Associate Commissioner, Public Buildings, DDC 

 

Keynote 

Bill Goldstein, Senior Advisor for Recovery, Resiliency, and Infrastructure 

 

Overview 

Amy Peterson, Director of the Mayor’s Office of Housing Recovery 

Franco Morizio, Pre-Construction and Repair Director of the Mayor’s Office of Housing 

Recovery 

 

Procurement 

John Goddard, Agency Chief Contracting Officer, DDC 

 

MWBE Participation 

Magalie Austin, Chief Diversity and Industry Relations Officer, DDC 

 

RFP 

Christine Flaherty, Associate Commissioner, Public Buildings, DDC 

 

Department of Buildings 
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Build it Back 

Our Commitment  
Helping New Yorkers affected by 

Hurricane Sandy repair, elevate, 

and rebuild their homes.  

 

  

 

Build it Back 
The city’s residential Sandy recovery 

program funded by the U.S. Department 

of Housing and Urban Development. 
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15,000 
homeowners 
have applied 

10,000 
homes need to 
be rehabilitated 

4,000 
homes need 
to be elevated 

500 
homes need full 
reconstruction 

estimates 

Overall HRO Program 
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933 
construction starts 

270 
homes fully  

repaired 

1,951 
reimbursement  

checks sent 

$34M 
reimbursements  

estimates 

Progress to Date 



Program Goal and Schedule 

Advance the settlement of homeowners, landlords and tenants into their 

homes by substantially increasing design and construction capacity for the 

Build It Back program, including design capacity for complex projects   

 

Maximize the number of projects designed and constructed in 2015  
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Estimated Project Counts and Key Neighborhoods 

Queens  
Neighborhoods 

Brooklyn 
Neighborhoods 

Staten Island 
Neighborhoods  

1. Edgemere 
2. Far Rockaway – Bayswater 
3. Hamilton Beach 
4. Old Howard Beach 
5. Rockaway Beach 
6. Rockaway Park 

1. Brighton Beach 
2. Canarsie 
3. Coney Island 
4. Gerritsen Beach 
5. Manhattan Beach 
6. Red Hook 
7. Seagate 
8. Sheepshead Bay 

1. Cedar Grove 
2. Great Kills 
3. Midland Beach 
4. New Dorp 
5. Oakwood Beach 
6. South Beach 

   A   B  C D  
Total 

Rehabilitations 

Total Elevations Total 
Reconstructions 

Total Projects 

Queens 1,250 950 20 2,220 

Brooklyn 2,500 800 25 3,325 

Staten Island 1,200 950 30 2,180 

Total 4,950 2,700 75 7,725 



Purpose of RFP 

Increase Resources 

Increase design and construction capacity to complete repairs, elevations, and 

reconstruction on Sandy-damaged homes 
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Key Neighborhoods:  Queens 
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Key Neighborhoods:  Brooklyn 
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Key Neighborhoods:  Staten Island 
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Purpose of RFP 

 

 

 

Problem Solve 

Address serious design and infrastructure constraints with innovative urban design 

approaches at a more cohesive neighborhood scale 
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Key Issues 

Damage Calculations 

Making pathway decisions 

Elevation 

Flood zones 

New requirements 

Attached Homes 

Multiple homeowners in and out of 

program 
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BSA Issues 

Narrow lots 

No legal street frontage 

Street widening 

Special Considerations 

Wetlands 

Coastal Erosion Hazards Areas 

Unmapped streets 

Connections to city infrastructure 

 



Sheepshead Bay Courts 

14 



Staten Island 
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Staten Island 
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Staten Island 

17 



BSA Applications 
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Midland Beach 
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Elevation Projects 
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Purpose of RFP 

 

 

 

Engage Communities 

Commit to local hiring – increasing social and economic resiliency in Sandy-affected 

communities through substantial workforce investment 
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Hiring Priorities 

 

Identify Candidates 

Work with community groups and job training programs to identify candidates for 

construction-related work. Contractors and subcontractors will be encouraged to have 

20% of employees be Sandy-impacted residents. 

 

 

Partner with Small Business Services 

Register all job opportunities with Sandy Recovery Workforce 1, a job pipeline 

managed by SBS and HRO.  
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Sandy Recovery Hiring Plan 

Firms will provide Sandy-impacted communities jobs and training for skills to increase 

income.  



Hiring Priorities 

Contractors and Sub-contractors with Projects Greater than $300,000 

For all projects greater than $300,000, CMs are required to work with contractors and 

subcontractors who have registered apprenticeship programs. 

For all projects greater than $300,000, CMs are required to work with contractors and 

subcontractors who comply with the Building and Construction Trades Council Outer 

Borough Residential Project Labor Agreement.  
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Hiring Priorities 

Federal Compliance 

CMs must comply with federal guidelines for low-income hiring and city guidelines for 

hiring minorities and women. 

Section 3 of the HUD Act of 1968, which requires, to the greatest extent feasible, 

economic opportunities for 30 percent of new hires be given to low- and very low-

income persons, particularly persons who are recipients of HUD assistance for 

housing; see Appendix 1. 

Executive Order 11246, which prohibits discrimination in employment due to race, 

color, religion, sex or national origin, and requires the implementation of goals for 

minority and female participation for work involving any Construction trade; see 

Appendix 1. 

 

Tracking 

CMs must provide a full-time staff member dedicated to daily tracking compliance with 

the Sandy Recovery Hiring Plan. 
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Scope 

Construction Management 

Provide all services necessary and required for quality management, coordination, and 

administration of the design and construction work 

 

Scoping and Design 

Create comprehensive scope of work and provide additional design work through 

architectural, engineering, and technical expertise for complex design and infrastructure 

issues 

 

Construction 

Procure all construction work from city-managed pre-qualified list and ensure all approved 

scope of work is bid properly, timely, and executed at the high level of standards of quality 

standards 

 

Post-Construction 

Request final inspection, resolve outstanding issues, obtain certificate of occupancy, and 

perform project close-out tasks 



Application Processing 
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Registration and 
Intake Appointment 

Document Collection 
and Review 

Damage 
Assessment 

Award 
Calculation 

Award 
Decision 

Recovery  
Pathway 

1 2 3 

5 6 4 



Three Major Pathways 

Elevate 

1 2 3 

Rehabilitate Reconstruction 
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Rehabilitate 

Structural Repair or Replacement 

Foundations, subflooring, framing, wall, 

ceilings 

 

Interior Repair 

Floors and wall finish, bathroom tiles and 

fixtures, kitchen cabinets, appliances, interior 

doors and finish carpentry 

 

Exterior Repair 

Doors, windows, roofing 

 

Utility and Service Equipment 

HVAC, plumbing, electrical, lighting, 

home elevation 

 

Accessibility 

Eligible homeowners 

 

Environmental Remediation 

Testing and abatement of mold, asbestos, 

lead 
28 



 Elevate and Reconstruction 

29 

Property research 

 

Utility mark-out 

 

Land survey 

 

Elevation consultation 

 

Geotechnical services 

 

Cost reasonableness 

 

Schematic design 

 

Construction documents 

and demo plans 

 

Department of Buildings 

approval 
 



Request for Proposal 

Submission Deadline   (RFP-2) 
January 12, 2015 by 4PM (DDC Entrance is on 30th Place, not Thomson Avenue) 

E-mailed or faxed proposals will not be accepted by DDC 

 

Last Day to Submit Questions   
December 17, 2014 

 

Acknowledge of Addenda   (RFP-2, Attachment 5) 
All Addenda shall become a part of the requirements of this RFP 

 

Three Competition Pools   (RFP-3) 
Queens, Brooklyn, and-or Staten Island 

May propose on one or more boroughs 

Must submit separate and complete proposals for each competition pool 

 

Consultant Relationships  (RFP-5) 
Joint ventures and prime consultant-subconsultant relationships are acceptable 

“In association with” relationship is not acceptable 
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Request for Proposal 

 

Contract Term   (RFP-5) 
Notice to Proceed to final completion 
Timeframe for completion of construction and required services is 1,825 consecutive calendar days - 
5 years 
 

Eight Pre-Qualified Lists   (RFP-15) 
CMs are required to procure all construction contracts from one of eight Pre-Qualified Lists of 
contractors provided by HRO and DDC.  These contracts shall be held by the awarded CM firm.  
 
 

One to Four Unit Residential Structures $300,000 or more  
General construction 
Electrical rehabilitation 
Plumbing rehabilitation 
Mechanical rehabilitation 
 
 

One to Four Unit Residential Structures less than $300,000 
General construction  
Electrical rehabilitation 
Plumbing rehabilitation 
Mechanical rehabilitation 
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Request for Proposal 

Proposal Package Contents  (Checklist, RFP-25) 
Four separate packages will be required for submission of each competition pool: 
• Technical Proposal (1 original and 5 copies) 
• Fee Proposal (1 original for each competition pool)……………………………………………….Attachment 3 
• SCHEDULE B: M/WBE Utilization Plan (1 original for each competition pool)………...Attachment 7 
• Doing Business Data Form (1 original)…………………………………………………………………….Attachment 8 

 

Labeling of the Packages  (RFP-25) 
• The Borough to be proposed  
• The name of the Package 
• The proposer’s name and address, the Project Name and PIN # of this RFP and the name and telephone number of the 

Proposer’s Contact Person. 
• The name, title and address of the Authorized Agency Contact Person. 
 

Evaluation Criteria   (RFP-26) 
Experience of firm and key personnel - 30% 
Technical approach - 40% 
Organizational capability - 30% 
 

 

Basis of Award   (RFP-26) 
Shortlist based on a natural break in scores 
Price per Technical Point 
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Request for Proposal 
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Supplies and Service Employment Report   (RFP-26) 
http://www.nyc.gov/html/ddc/html/otherfrm.html 

 
 

Vendex   (RFP-27, Attachment 6) 
Upon selection, each successful proposer will be required to submit proof of filing of the appropriate 
VENDEX Questionnaires.  
Visit www.nyc.gov/vendex to download the new VENDEX Questionnaires 
 
 

General Information to Proposers  (RFP-28, Section IV) 

Proposers are advised to read the entire section. 

 

 

Subcontractor Reporting  (Attachment 9) 
As of March 2013 the City has implemented a new web based subcontractor reporting system 
through the City's Payee Information Portal (PIP), available at www.nyc.gov/pip. 
 

http://www.nyc.gov/html/ddc/html/otherfrm.html
http://www.nyc.gov/html/ddc/html/otherfrm.html
http://www.nyc.gov/vendex
http://www.nyc.gov/pip


MWBE Requirements 
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Local Law 1 

Applicable for the RFP 

 

MWBE Utilization Plan 

Required for submission 

MWBE goal: 30% 

 

Meeting MWBE Goals 

Use MWBE sub-consultants and sub-contractors 

Joint venture with an MWBE firm 

Participation by a firm already a certified MWBE 

 

Key Personnel 

To ensure goals are adhered to, an MWBE Compliance Officer has been included in the list of key 

personnel who will manage and monitor compliance with MWBE goals. 

Find MWBE firms at www. nyc.gov/buycertified. 



` ` ` ` ` ` 

` 
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HRO/DDC 

CM Brooklyn CM Queens CM Staten Island 

Design Construction Design Construction Design Construction 

PQL 

PQL 

CM Team Structure 



CM Tasks 
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A 

 

B 

 

C 

Task A 
Construction 
Management 

• Develop 
implementation 
plan 
 

• Establish project 
office 
 

• Program Reporting 
 

• Database 
administration 
 

• Adhere to Sandy 
funding compliance 
 

• Homeowner 
services 

Task B 
Scope and Design 

• Scope 
 

• Preliminary design 
 

• Final design 
 

• Bid prep 

Task C 
Construction 

• Procurement 
 

• Management, 
coordination, and 
closeout 

Task D 
Emergency Work 

• Round-the-clock 
response team led 
by DDC-HRO 



Sample Project Technical Approach 
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Bundle of 1,450 homes (locations vary) 

  
Rehabilitation – 1,000  

Structural repairs 

Relocation of boiler and electrical panels  

Interior finishes 

  

Elevation - 400 substantially damaged homes  

Floors to be elevated to the new floodplain levels  

200 fully attached interspersed with homes that will not be 

elevated 

150 are semi-attached 

50 are detached 1 to 4 unit single family homes,  

unmapped, non-conforming to zoning, no C/O, non-compliant 

to code 

  

Reconstruction - 50 detached homes 

Existing structures to be demolished and rebuilt to the new 

floodplain elevations 

20% of these currently operate with a standalone septic 

system and are not connected  

to the city sewer system 

  

Requirements 

Partnering with NYC DOB, NYSDEC, NYC City Planning, 

NYC BSA, etc. 

Community Engagement 

Data tracking monitored by HRO-DDC, 

Design services 

Construction procurement 

Construction management. 



Key Staff 
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Program Executive 

 
Project Executive 

 
Project Manager 

 
Lead Design Manager 

 
Project Controls Manager 

 
Sandy Hiring Plan Implementation 

Manager 
 

MWBE Compliance Officer 

Key Personnel 



Fee Structure for Services 

Base Fee for Professional Staffing     Monthly Lump Sum 

Project Office Mobilization & Demobilization   Lump Sum 

Project Office Operation for 60 months   Lump Sum 

Fee For Profit – groups of 20 homes    Unit Price-20 homes 

Task A: Construction Management  Related Services 

Task B: Scoping and Design Related Services 

Scoping and Design Rehabilitation – est. 1,200 homes  Unit Price-home 

Scoping and Design Elevation – est. 950 homes   Unit Price-home 

Scoping and Design Reconstruction – est. 30 homes  Unit Price-home 

As Needed A&E Services – est. 500 homes   Time and Material 

Task C:  Construction                    In Base Fee 

Task D:  Emergency Work                    Negotiated Change Order 

Task C: Construction Management Related Services 
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Project Schedules 

Phase Type of Construction Contract 

Schedule 
Accelerated 

Schedule 
Defined Start of 

Phase 

Defined 

Completion 

of Phase 
Scoping and 

Design Rehabilitation 28 days 21 days Work Order from 

DDC Completed  

Construction Rehabilitation 56 days 28 days Signed Grant 

Agreement 
Final 

Inspection 
Scoping and 
Design Elevation (No BSA or DEC approval) 84 days 56 days Work Order from 

DDC Completed  

Construction Elevation (No BSA or DEC approval) 140 days 84 days Signed Grant 

Agreement 
Final 

Inspection 
Scoping and 

Design Elevation (BSA and/or DEC approval) 168 days 140 days Work Order from 

DDC Completed  

Construction Elevation (BSA and/or DEC approval) 140 days 84 days Signed Grant 
Agreement 

Final 
Inspection 

Scoping and 

Design 
Reconstruction (No BSA or DEC 

approval) 140 days 84 days Work Order from 

DDC Completed  

Construction Reconstruction (No BSA or DEC 

approval) 252 days 168 days Signed Grant 

Agreement 
Final 

Inspection 
Scoping and 
Design 

Reconstruction (BSA and/or DEC 
approval) 224 days 168 days Work Order from 

DDC Completed  

Construction Reconstruction (BSA and/or DEC 

approval) 252 days 168 days Signed Grant 

Agreement 
Final 

Inspection 

 

Schedule 



Payment Schedule Milestones 
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Construction Management for Profit 

20 homes/pathway 

Scoping and Design 

Construction 

25% Upon Issuance 

50% Construction Start 

25% Closeout and Handover 

10% Scoping and Estimate 

30% Preliminary Design 

50% Final Design and Bid Documents 

10% Construction Completion 

10% Execution of Contract 

50% 50% Completion 

40% Substantial Completion 



Contractor Incentives – Article 71 
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Accelerated Schedule 

$500 / home / per day 

Liquidated Damages 

$500 / day / when not meeting contract schedule 

Maximum Bonus 

$10,500 / home 



Department of Buildings – Flood Zone Compliance 
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2014 Construction Codes – Effective December 31, 2014 
http://www.nyc.gov/html/dob/downloads/pdf/2014_codes_effective_date_change.pdf 
 
2014 Construction Codes Text 
http://www.nyc.gov/html/dob/html/codes_and_reference_materials/2014_construction_code.shtml 
 
2014 NYC Energy Code text – Effective January 1, 2015 
http://www.nyc.gov/html/dob/html/codes_and_reference_materials/nycecc_main.shtml 
 
Rebuilding After Sandy 
http://www.nyc.gov/html/dob/html/rebuilding_after_sandy/storm_update.shtml 
  
Guide to Rebuilding After Hurricane Sandy 
http://www.nyc.gov/html/dob/downloads/pdf/rebuilding_after_hurricane_sandy.pdf  
 
Buildings Bulletins 
http://www.nyc.gov/html/dob/html/codes_and_reference_materials/buildings_bulletin.shtml 
 
Raising and Moving of Buildings 
http://www.nyc.gov/html/dob/downloads/bldgs_bulletins/bb_2013-013.pdf 
 
Use of Helical Piles under the 2014 Construction Codes 
http://www.nyc.gov/html/dob/downloads/bldgs_bulletins/bb_2014-020.pdf 

http://www.nyc.gov/html/dob/downloads/pdf/2014_codes_effective_date_change.pdf
http://www.nyc.gov/html/dob/downloads/pdf/2014_codes_effective_date_change.pdf
http://www.nyc.gov/html/dob/html/codes_and_reference_materials/2014_construction_code.shtml
http://www.nyc.gov/html/dob/html/codes_and_reference_materials/2014_construction_code.shtml
http://www.nyc.gov/html/dob/html/codes_and_reference_materials/nycecc_main.shtml
http://www.nyc.gov/html/dob/html/codes_and_reference_materials/nycecc_main.shtml
http://www.nyc.gov/html/dob/html/rebuilding_after_sandy/storm_update.shtml
http://www.nyc.gov/html/dob/downloads/pdf/rebuilding_after_hurricane_sandy.pdf
http://www.nyc.gov/html/dob/html/codes_and_reference_materials/buildings_bulletin.shtml
http://www.nyc.gov/html/dob/html/codes_and_reference_materials/buildings_bulletin.shtml
http://www.nyc.gov/html/dob/downloads/bldgs_bulletins/bb_2013-013.pdf
http://www.nyc.gov/html/dob/downloads/bldgs_bulletins/bb_2013-013.pdf
http://www.nyc.gov/html/dob/downloads/bldgs_bulletins/bb_2013-013.pdf
http://www.nyc.gov/html/dob/downloads/bldgs_bulletins/bb_2013-013.pdf
http://www.nyc.gov/html/dob/downloads/bldgs_bulletins/bb_2014-020.pdf
http://www.nyc.gov/html/dob/downloads/bldgs_bulletins/bb_2014-020.pdf
http://www.nyc.gov/html/dob/downloads/bldgs_bulletins/bb_2014-020.pdf


Department of Buildings – Flood Zone Compliance 
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NYS DEC permitting requirements 
http://www.nyc.gov/html/dob/downloads/bldgs_bulletins/bb_2009-012.pdf 
 
Filing through the NYC DOB Development Hub 
http://www.nyc.gov/html/dob/html/development/the_hub_main.shtml 
 
NYC Department of City Planning 
Flood Resilience Zoning Text  
http://www.nyc.gov/html/dcp/html/flood_resiliency/index.shtml  
 
Text of Zoning Text Amendment 
http://www.nyc.gov/html/dcp/pdf/flood_resiliency/final_text.pdf 
 
New York State Legislation 
 
NYS General City Law: “Authorizes the reinstatement of prior approved work permits and waives certain 
requirements of general city law for homes devastated by Hurricane Sandy in the city of New York.” 
http://assembly.state.ny.us/leg/?default_fld=&bn=A.+4835&term=2013&Summary=Y&Text=Y 
 
NYS General City Law: “Extends certain prior approved work permits relating to Hurricane Sandy” 
http://assembly.state.ny.us/leg/?default_fld=&bn=S07270&term=2013&Summary=Y&Actions=Y&Text=Y 

http://www.nyc.gov/html/dob/downloads/bldgs_bulletins/bb_2009-012.pdf
http://www.nyc.gov/html/dob/downloads/bldgs_bulletins/bb_2009-012.pdf
http://www.nyc.gov/html/dob/downloads/bldgs_bulletins/bb_2009-012.pdf
http://www.nyc.gov/html/dob/downloads/bldgs_bulletins/bb_2009-012.pdf
http://www.nyc.gov/html/dob/html/development/the_hub_main.shtml
http://www.nyc.gov/html/dob/html/development/the_hub_main.shtml
http://www.nyc.gov/html/dcp/html/flood_resiliency/index.shtml
http://www.nyc.gov/html/dcp/pdf/flood_resiliency/final_text.pdf
http://www.nyc.gov/html/dcp/pdf/flood_resiliency/final_text.pdf
http://assembly.state.ny.us/leg/?default_fld=&bn=A.+4835&term=2013&Summary=Y&Text=Y
http://assembly.state.ny.us/leg/?default_fld=&bn=A.+4835&term=2013&Summary=Y&Text=Y
http://assembly.state.ny.us/leg/?default_fld=&bn=S07270&term=2013&Summary=Y&Actions=Y&Text=Y


Questions 

 

 

 

 

Question and Answers 
 

Attendance sheet, minutes, questions and answers, and this presentation will be 

posted on DDC’s website after the pre-proposal conference. 
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Dr. Feniosky Peña-Mora, Commissioner 


