
 

 

 
 
 
 
 July 27, 2009 
 
 
 

ADDENDUM NO. 1 
 
 
PROJECT:    HWK476B, Resident Engineering Inspection Services for the Reconstruction of Nassau 

Avenue, Borough of Brooklyn  
                         
PIN:                8502009HW0059P 
________________________________________________________________________________________ 
THE ADDENDUM IS ISSUED FOR THE PURPOSE OF AMENDING THE REQUIREMENTS OF THE 
REQUEST FOR PROPOSALS AND IS HEREBY MADE A PART OF SAID REQUEST FOR 
PROPOSALS TO THE SAME EXTENT AS THOUGH IT WERE ORIGINALLY THEREIN. 

============================================================================= 
 
 

REQUEST FOR PROPOSAL 
 
     

The contract is amended as set forth below:  
 

1. Exhibit A:  Delete in its entirety and replace with the revised Exhibit A attached to this 
addendum. 

 
 

 
       
  Contact:  Maritza Ortega, ortegama@ddc.nyc.gov 

        Phone No.: 718-391-1542 
 

 
============================================================================= 
 

 
 
By signing in the space provided below, the Proposer acknowledges receipt of this Addendum. 
 

 
 



 

 

 
 
 
 
 
THIS ADDENDUM MUST BE SIGNED BY THE PROPOSER FOR THE CONTRACT AND 
ATTACHED TO THE TECHNICAL PROPOSAL. 

 
 ____________________________ 
 Carol DiAgostino 
 Agency Chief Contracting Officer 
 
 
_____________________________________________ 
Name of Proposer 

     
  
      By _____________________________________ Title _____________________________ 



 
 
 

REVISED 
 
 

EXHIBIT A 
 

CONTRACT INFORMATION 
 
 Project:   HWK476B  Reconstruction of Nassau Ave and Monitor Street, Borough of    

  Brooklyn 
 

 Subconsultant(s): ________________________________________ 
 
 Base Term of the Contract:  This Contract shall commence as of the date of the advice of award and 

shall remain in effect until Final Acceptance of all required construction work for the Project and 
completion of all required services hereunder, including Post Construction Services, as set forth in 
Article 6.4.  The anticipated time frame for completion of all required services is set forth below.  All 
time frames below are in consecutive calendar days (“CCDs”). 

 
 Anticipated time frame for Completion of all Required Services:  750 CCDs 
 
 Anticipated time frame for Pre-Construction Services:   _30_ CCDs 
 Anticipated time frame for Construction Services:    _630_ CCDs 
 Anticipated time frame for Post Construction Services   _90_ CCDs 

 
 

 Percent for Fee for Profit:     ____________________% 
 
 

 Allowance for Fee for Profit:   Not to Exceed $_____________________ 
 
 Allowance for Staffing Expenses:  Not to Exceed $_____________________ 
 
 Allowance for Reimbursable Services:  Not to Exceed $100,000.00____ _ 
 
 
 Total Amount of Contract:   Not to Exceed $_____________________ 
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