



NEW YORK CITY DEPARTMENT OF
DESIGN + CONSTRUCTION

DAVID J. BURNEY, FAIA
Commissioner

August 22, 2008

ADDENDUM NO. 1

**PROJECT: HWX710, Resident Engineering Inspection Services for the Reconstruction of Pelham Parkway: West & East Bounds and North & South Bounds, Borough of the Bronx
PIN: 8502008HW0072P**

=====

THE ADDENDUM IS ISSUED FOR THE PURPOSE OF AMENDING THE REQUIREMENTS OF THE REQUEST FOR PROPOSALS AND IS HEREBY MADE A PART OF SAID REQUEST FOR PROPOSALS TO THE SAME EXTENT AS THOUGH IT WERE ORIGINALLY THEREIN.

=====

REQUEST FOR PROPOSAL

CONTRACT

The Contract is amended as set forth below:

- **Exhibit A, Page 49**

Delete in its entirety and replace with the revised Exhibit A, Page 49 attached to this Addendum.

- **Attachment 6, Page 1**

Delete in its entirety and replace with the revised Attachment 6, Page 1 attached to this Addendum.

**Contract: Stephen Geisinger, geisinge@ddc.nyc.gov
Phone no.: 718-391-1542**

=====





By signing in the space provided below, the Proposer acknowledges receipt of this Addendum.

THIS ADDENDUM MUST BE SIGNED BY THE PROPOSER FOR THE CONTRACT AND ATTACHED TO THE TECHNICAL PROPOSAL.

Carol DiAgostino
Agency Chief Contracting Officer

Name of Proposer

By _____

Title _____



EXHIBIT A

CONTRACT INFORMATION (REVISED 8/20/2008)

- Project: _____
- Subconsultant(s): _____
- Base Term of the Contract: This Contract shall commence as of the date of the advice of award and shall remain in effect until Final Acceptance of all required construction work for the Project and completion of all required services hereunder, including Post Construction Services, as set forth in Article 6.4. The anticipated time frame for completion of all required services is set forth below. All time frames below are in consecutive calendar days (“CCDs”).
 - Anticipated time frame for Completion of all Required Services: 1030 CCDs
 - Anticipated time frame for Pre-Construction Services: 352 CCDs
 - Anticipated time frame for Construction Services: 910 CCDs
 - Anticipated time frame for Post Construction Services: 528 CCDs
- Percent for Fee for Profit: _____%
- Allowance for Fee for Profit: Not to Exceed \$ _____
- Allowance for Staffing Expenses: Not to Exceed \$ _____
- Allowance for Reimbursable Services: Not to Exceed \$ 250,000
- Total Amount of Contract: Not to Exceed \$ _____

Tax ID #: _____



THE CITY OF NEW YORK

Subcontractor Utilization Plan -Part I: Agency's Target (REVISED (8/21/2008)

This page to be completed by contracting agency

Contract Overview

Pin # _____ **FMS Project ID#:** HWX710

Project Title Resident Engineering Inspection Services for the Recon. Of Pelham Parkway

Contracting Agency Department of Design and Construction

Agency Address 30-30 Thomson Ave City Long Island City State NY Zip Code 11101

Contact Person James A. Cerasoli Title Senior MWBE Compliance Anlayst

Telephone # 718-391-1549 **Email** cerasoli@ddc.nyc.gov

Project Description (attach additional pages if necessary)

Resident Engineering Inspection Services for the Reconstruction of Pelham Parkway, Phase I

(1) ✓ **Target Subcontracting Percentage**
 Percentage of total contract dollar value that agency estimates will be awarded to subcontractors in amounts under \$1 million for construction and professional services. 10%

Subcontractor Participation Goals*
 Complete and enter total for each Construction or Professional Services, or both (if applicable)

Group	Construction	Professional Services
Black American	%	70 %
Hispanic American	%	0 %
Asian American	%	NO GOAL
Caucasian Female	NO GOAL	0 %
Total Participation Goals	(2) %	(3) 70 %