



NEW YORK CITY DEPARTMENT OF  
DESIGN + CONSTRUCTION

**DAVID J. BURNEY, AIA**  
Commissioner

**CAROL DIAGOSTINO**  
Agency Chief  
Contracting Officer

August 28, 2008

**ADDENDUM NO. 2**

**PROJECT: HWX710, Resident Engineering Inspection Services for the Reconstruction of Pelham Parkway: West & East Bounds and North & South Bounds, Borough of the Bronx  
PIN: 8502008HW0072P**

**THE ADDENDUM IS ISSUED FOR THE PURPOSE OF AMENDING THE REQUIREMENTS OF THE REQUEST FOR PROPOSALS AND IS HEREBY MADE A PART OF SAID REQUEST FOR PROPOSALS TO THE SAME EXTENT AS THOUGH IT WERE ORIGINALLY THEREIN.**

=====

**REQUEST FOR PROPOSAL**

**CONTRACT**

The Contract is amended as set forth below:

- **Exhibit A, Page 49**

Delete in its entirety and replace with the revised Exhibit A, Page 49 attached to this Addendum.

**Contract: Stephen Geisinger, geisinge@ddc.nyc.gov  
Phone no.: 718-391-1542**





**By signing in the space provided below, the Proposer acknowledges receipt of this Addendum.**

**THIS ADDENDUM MUST BE SIGNED BY THE PROPOSER FOR THE CONTRACT AND ATTACHED TO THE TECHNICAL PROPOSAL.**

\_\_\_\_\_  
**Carol DiAgostino**  
**Agency Chief Contracting Officer**

\_\_\_\_\_  
**Name of Proposer**

**By** \_\_\_\_\_

**Title** \_\_\_\_\_



**EXHIBIT A (2<sup>nd</sup> Revision 8/28/2008)**

**CONTRACT INFORMATION (REVISED 8/20/2008)**

- Project: Pelham Parkway Phase 1, HWX710
- Subconsultant(s): \_\_\_\_\_
- Base Term of the Contract: This Contract shall commence as of the date of the advice of award and shall remain in effect until Final Acceptance of all required construction work for the Project and completion of all required services hereunder, including Post Construction Services, as set forth in Article 6.4. The anticipated time frame for completion of all required services is set forth below. All time frames below are in consecutive calendar days (“CCDs”).
  - Anticipated time frame for Completion of all Required Services: 1030 CCDs
  - Anticipated time frame for Pre-Construction Services: 30 CCDs
  - Anticipated time frame for Construction Services: 910 CCDs
  - Anticipated time frame for Post Construction Services: 90 CCDs
- Percent for Fee for Profit: \_\_\_\_\_%
- Allowance for Fee for Profit: Not to Exceed \$ \_\_\_\_\_
- Allowance for Staffing Expenses: Not to Exceed \$ \_\_\_\_\_
- Allowance for Reimbursable Services: Not to Exceed \$ 250,000
- Total Amount of Contract: Not to Exceed \$ \_\_\_\_\_