
 

 

 
 
 
 
 
 
 

 Date: February 14, 2007 

ADDENDUM NO.  2 

Project:  Requirements Contract for Construction Management Services 

PIN: 8502007RQ0008 – 15P 
 

_____________________________________________________________________________ 
 

THIS ADDENDUM IS ISSUED FOR THE PURPOSE OF AMENDING THE REQUIREMENTS 

OF THE REQUEST FOR PROPOSALS AND IS HEREBY MADE A PART OF SAID REQUEST 

FOR PROPOSALS TO THE SAME EXTENT AS THOUGH IT WERE ORIGINALLY THEREIN 
____________________________________________________________________________________ 

 
 

CHANGES TO THE REQUEST FOR PROPOSALS  
 

(1) New Proposal Submission Deadline: The proposer shall hand deliver its Proposal on or before 4:00 P.M. 
on March 5, 2007. The Proposal shall consist of a clearly marked, sealed package with the Technical 
Proposal (1 original and 6 copies).  

 
(2) New Attachment 2:  Delete Attachment 2 and replace with new Attachment 2 attached to this Addendum.    

 
************************************************************* 

 
CHANGES TO THE CONTRACT 

  
 

(1) Article 6.1:  Delete Article 6.1 and replace with new Article 6.1 set forth below.    
 

6.1 General:  The CM shall provide, to the satisfaction of the Commissioner, the services set forth in 
this Article 6.  In general, the CM shall serve as the representative of the Commissioner at the site and shall, 
subject to review by the Commissioner, be responsible for the inspection, management, coordination and 
administration of the required construction work, as delineated in the article of the Standard Construction 
Contract (April 2006) entitled “The Resident Engineer”. DDC shall notify the construction contractor(s) in 
writing that the CM has been designated by the Commissioner to serve as his/her representative in 
connection with the Project.  

 
(2) Article 7.2.2(a):  Delete Article 7.2.2(a) and replace with new Article 7.2.2(a) set forth below.    



 

 

  
 7.2.2 The CM shall be paid a Fee for Profit, the amount of which shall be calculated as a percent of the 
total actual cost of construction for the Project in accordance with the Fee Curve set forth in Exhibit B.  For the 
purpose of calculating the Fee for Profit, the total actual cost of construction for the Project shall be as defined 
below.     

 
(a) Payment:  The Fee for Profit shall be paid to the CM during the Construction Phase, in 

accordance with the completion milestones set forth below, as determined by the Commissioner.     
   
  Completion Milestones    Percent of Fee for Profit Payable  
 
  25% Completion of the Work    25%  
  50% Completion of the Work    25%  
   Substantial Completion of the Work   35% 
  Completion of all Post Construction Services  15%  
 

(3) Article 13.1:  Delete Article 13.1 and replace with new Article 13.1 set forth below.    
  

 13.1 Rights of Commissioner to Postpone and Terminate:  The Commissioner shall have the right 
upon ten (10) days written notice to the CM, to postpone, delay, suspend or terminate all or any portion of the 
services to be performed by the CM under this Contract, or any additions thereto or modifications thereof, at 
any time and for any reason deemed to be in the City's interest.  In such event, the CM shall be paid such 
amount as determined by the Commissioner as shall fairly compensate him, in accordance with Article 7, for 
services satisfactorily performed prior to the termination date. In the event the Commissioner terminates the 
CM’s services prior to commencement of the construction phase, the CM shall be entitled to payment of a 
Fee for Profit in the amount of 10% of the estimated cost of construction, as determined by the 
Commissioner. Such postponement, delay, suspension or termination shall not give rise to any cause of 
action for damages or extra remuneration against the City, other than that provided for herein. 

 
Only the sentence in blue is new.  Note that the Fee for Profit for pre-construction termination is 
based on the estimated (as opposed to the actual) construction cost.       

 
(4) Exhibit A:  Exhibit A is revised as set forth below.  

 
Division:  Division of Structures; provided, however, the Commissioner reserves the right to issue Task 
Orders to the selected CM for projects from the Division of Infrastructure. 

 
(5) Exhibit B:  Delete Exhibit B and replace with new Exhibit B that conforms to the new Attachment 2 

attached to this Addendum.    
 
 

THIS ADDENDUM MUST BE SIGNED BY ALL 
 PROPOSERS AND ATTACHED TO THEIR PROPOSALS. 

 
 
 
 
 

____________________________________   ______________________________ 
  Name of Proposer      Donald Hooker 
          

By:__________________________________ 
 
 



ATTACHMENT 2 
STIPULATED FEE FOR PROFIT 

  
Fee for Profit:  The CM shall be paid a Fee for Profit, the amount of which shall be calculated as a percent 
of the total actual cost of construction for the Project in accordance with the Fee Curve set forth below.  
For the purpose of calculating the Fee for Profit, the total actual cost of construction for the Project shall 
be as defined in Article 7 of the attached contract.  The Fee for Profit shall be paid to the CM during the 
Construction Phase, in accordance with the completion milestones set forth below, as determined by the 
Commissioner.     
  Completion Milestones    Percent of Fee for Profit Payable  
 
  25% Completion of the Work    25%  
  50% Completion of the Work    25%  
   Substantial Completion of the Work   35% 
  Completion of all Post Construction Services  15%  
 

 

TOTAL ACTUAL 
CONSTRUCTION COST 

Fee for Profit 
as a Percent of Total Actual   

Construction Cost 
TOTAL ACTUAL 

CONSTRUCTION COST 

Fee for Profit 
as a Percent of Total Actual 

Construction Cost 
        

$8,000,000.00 1.66% $32,000,000.00 1.13% 
$9,000,000.00 1.63% $33,000,000.00 1.13% 
$10,000,000.00 1.58% $34,000,000.00 1.12% 
$11,000,000.00 1.54% $35,000,000.00 1.12% 
$12,000,000.00 1.49% $36,000,000.00 1.08% 
$13,000,000.00 1.49% $37,000,000.00 1.04% 
$14,000,000.00 1.47% $38,000,000.00 1.02% 
$15,000,000.00 1.47% $39,000,000.00 1.00% 
$16,000,000.00 1.43% $40,000,000.00 0.98% 
$17,000,000.00 1.43% $41,000,000.00 0.96% 
$18,000,000.00 1.41% $42,000,000.00 0.94% 
$19,000,000.00 1.40% $43,000,000.00 0.92% 
$20,000,000.00 1.40% $44,000,000.00 0.90% 
$21,000,000.00 1.39% $45,000,000.00 0.88% 
$22,000,000.00 1.37% $46,000,000.00 0.86% 
$23,000,000.00 1.36% $47,000,000.00 0.84% 
$24,000,000.00 1.36% $48,000,000.00 0.82% 
$25,000,000.00 1.34% $49,000,000.00 0.80% 
$26,000,000.00 1.33% $50,000,000.00 0.78% 
$27,000,000.00 1.33%     
$28,000,000.00 1.32%     
$29,000,000.00 1.31%     
$30,000,000.00 1.15%     
$31,000,000.00 1.14%     
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