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Snug Harbor Cultural Center: Partial Reconstruction of Buildings F & G

Pin #

Project Title

Gontracting Agency

Agency Address

Gontact Person

Telephone #

Department of Design and Construction

30-30 Thomson Avenue City Long lsland City State_NY Zip Gode 1 1 101

Norma Negron Title MWBE Liaison & Compliance Analyst

(718)  391-1502 Email Liun@ddc.nyqsev

This project consists of the partial renovation of two buildings on the campus of the Snug Harbor Cultural Center. In
Building F, the scope includes a 2500 square foot commercial kitchen on the north half of the first floor as well as
support spaces: the northwest quarter of the cellar, the northeast quarter of the basement, and center section of the
attic. Additionally, the DF hyphen basement and first floor will be used as storage and staging and a link between the
basement of F and R will be restored in the FR hyphen.

In Building G, the project will convert the second floor to gallery space. The space is designed for a collection of 17th
and 18th century English and Dutch furniture.

Target Subcontracting Percentage
Percentage of total contract dollar value that agency estimates will be
awarded to subcontractors in amounts under $1 million for construction
and professional services.

(1)

%35

Group Gonstruction Professional Services

Black American Unspecified o/o o/o

Hispanic American Unspecified oh %

Asian American Unspecified o/o No Goal
Caucasian Female No Goal Yo

Total Participation Goals (21 40 % (3) o/o

* Note: For this procurement, individual ethnicity and gender goals are not specified. The Total Participation Goals for
construction subcontracts may be met by using Black American, Hispanic American or Asian American firms or any
combination of such firms.
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