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Pin #

Proiect Title

Gontracting Agency

Agency Address

Gontact Person

Telephone #

30-30 Thomson Avenue GiU Long lsland CityStateAZip Code 11101

Norma Negron Tltle MWBE Liaison & Compliance Analyst

(718) 391-1502 Email Liun@ddc.nyc.qev

Project Descrlption @ftach additionat pages if necessary)

Upgrade the existing HVAC systems by replacing existing equipment, ductwork and controls to provide fully functional
HVAC systems with web-based BuiHing Management System (BMS) for four (4) Bronx Branch Libraries for Francis
Martin, Parkchester, Melrose and Clason's Point branches. In Francis Martin Branch Library: Upgrade the existing Fire
Detection and Alarm system.

(1) ./ Target Subcontracting Percentage
Percentage of total contract dollar value that agency estimates will be
awarded to subcontractors in amounts under $1 million for construction
and professional services. 25

. t .

and enter total for each Con*ruction or Prcfessional Selvices. or both

Group Construction Professional Services
Black American Unspecified o/o %

Hispanic American Unspecified o/o %
Asian American Unspecified o/o No Goal

Caucasian Female No Goal o/o

Total Participation Goals 35% (3)

* Note: For this procurement, individual ethnicity and gender goals are not specified. The Total Participation Goals for
construction subcontracts may be met by using Black American, Hispanic American orAsian American firms or any
combination of such firms.

(21 o/o
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