
Tax lD #: 85020t3F10002c

Contract# 1 - General Construction Work

The City of New York

SCHEDULE B - Subcontractor Utilization Plan -Part l: Agency's Target
This page to be completed by contracting agency

8502013Fr0002C FMS Project lD#: Fl75FLO13

EC 60 and EC 292 Apparatus Floor Replacement and Related Work
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Pin #

Project Title

Gontracting Agency

Agency Address

Contact Penson

Telephone #

30-30 Thomson Avenue City Long lsland City State NY Zip Code '11101

Norma Negr6n Title MWBE Liaison & Compliance Analyst

(718) 391-1502 Email negronn@ddc.nvc.qw

This Project consists of the replacement of the apparatus floor and watch house in Engine Company 60 and EC 292
and to perform related work, limited to replacing, upgrading, and/or relocating only those elements of the existing

architecture and structure, as well as those components of the mechanical, plumbing, and electrical systems that are
impacted as a consequence of the apparatus floor replacement. EC 60 is designated a NYC landmark. lt will maintain
normal 2417 operation, and as a result temporary facilities and alterations as described in the Scope of Work will be
provided. EC 292will be vacated for the duration of construction, with E 292 temporarily moving to E259, and R4 to

E316.

(1) ./ Target Subcontracting Percentage
Percentage of total contract dollar value that agency estimates will be
awarded to subcontractors in amounts under $1 million for construction
and professional services.

Group Gonstruction Professional Services
Black American Unspecified o/o o/o

Hispanic American Unspecified o/o

Asian American Unspecified o/o No Goal
Caucasian Female No Goal o/o

Total Participation Goals (21 60 o/o (3)

* Note: For this procurement, individual ethnicity and gender goals are not specified. The Total Participation Goals for
construction subcontracts may be met by using Black American, Hispanic American or Asian American firms or any
combination of such firms.

o/o
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