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EW YORK CITY DEPARTMENT OF
DESIGN + CONSTRUCTION

DAVID 1. BURNEY, FALA
Comrissioner

CAROL DIAGOSTINO
Agency Chief
Cantracting Officer

July 27, 2009

ADDENDUM NO. 1

PROJECT: HWKA476B, Resident Engineering Inspection Services for the Reconstruction of Nassau
Avenue, Borough of Brooklyn

PIN: 8502009HWO0059P

THE ADDENDUM IS ISSUED FOR THE PURPOSE OF AMENDING THE REQUIREMENTS OF THE
REQUEST FOR PROPOSALS AND IS HEREBY MADE A PART OF SAID REQUEST FOR
PROPOSALS TO THE SAME EXTENT AS THOUGH IT WERE ORIGINALLY THEREIN.

REQUEST FOR PROPOSAL

The contract is amended as set forth below:

1. Exhibit A: Delete in its entirety and replace with the revised Exhibit A attached to this
addendum.

Contact: Maritza Ortega, ortegama@ddc.nyc.gov
Phone No.: 718-391-1542

By signing in the space provided below, the Proposer acknowledges receipt of this Addendum.
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THIS ADDENDUM MUST BE SIGNED BY THE PROPOSER FOR THE CONTRACT AND
ATTACHED TO THE TECHNICAL PROPOSAL.

Carol DiAgostino
Agency Chief Contracting Officer

Name of Proposer

By Title
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REVISED

EXHIBIT A

CONTRACT INFORMATION

Project: HWK476B Reconstruction of Nassau Ave and Monitor Street, Borough of
Brooklyn

Subconsultant(s):

Base Term of the Contract: This Contract shall commence as of the date of the advice of award and
shall remain in effect until Final Acceptance of all required construction work for the Project and
completion of all required services hereunder, including Post Construction Services, as set forth in
Article 6.4. The anticipated time frame for completion of all required services is set forth below. All
time frames below are in consecutive calendar days (“CCDs”).

e Anticipated time frame for Completion of all Required Services: 750 CCDs

e Anticipated time frame for Pre-Construction Services: 30 CCDs
e Anticipated time frame for Construction Services; 630 CCDs
e Anticipated time frame for Post Construction Services 90 CCDs
Percent for Fee for Profit: %
Allowance for Fee for Profit: Not to Exceed $

Allowance for Staffing Expenses: Not to Exceed $

Allowance for Reimbursable Services: Not to Exceed  $100,000.00 _

Total Amount of Contract: Not to Exceed $
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