



NEW YORK CITY DEPARTMENT OF
DESIGN + CONSTRUCTION

DAVID J. BURNEY, FAIA
Commissioner

CAROL DIAGOSTINO
Agency Chief
Contracting Officer

August 12, 2010

ADDENDUM NO. 5

PROJECT: MED-599, Resident Engineering Inspection Services for Trunk Water Main at West 48th Street from 10th Avenue to Broadway, Borough of Manhattan

PIN: 8502010WM0017P

THE ADDENDUM IS ISSUED FOR THE PURPOSE OF AMENDING THE REQUIREMENTS OF THE REQUEST FOR PROPOSALS AND IS HEREBY MADE A PART OF SAID REQUEST FOR PROPOSALS TO THE SAME EXTENT AS THOUGH IT WERE ORIGINALLY THEREIN.

REQUEST FOR PROPOSAL

The contract is amended as set forth below:

1. **Exhibit E:** Delete in its entirety and replace with the revised Exhibit E attached to this addendum.

**Contact: Carlo Di Fava, difavac@ddc.nyc.gov
Phone No.: 718-391-1541**





By signing in the space provided below, the Proposer acknowledges receipt of this Addendum.

THIS ADDENDUM MUST BE SIGNED BY THE PROPOSER FOR THE CONTRACT AND ATTACHED TO THE TECHNICAL PROPOSAL.

Carol DiAgostino
Agency Chief Contracting Officer

Name of Proposer

By _____

Title _____



EXHIBIT E

PROJECT DESCRIPTION / ADDITIONAL REI SERVICES

The project for which services are required is for the Construction of the Trunk Water Mains at West 48th Street from 10th Ave. to Broadway to connect shaft 25B (Tunnel #3) to the distribution system.

The project scope of work also includes private utilities relocation and capital work.