
 

 

 
 
 July 24, 2012 
 
 

ADDENDUM NO. 2 
 
 
PROJECT:   S216-415A, Construction Management Services for the Renovation and Rehabilitation of 

the West 59th Street Marine Transfer Station, Borough of Manhattan 
 
PIN:               8502012TR0006P 
________________________________________________________________________________________ 
THE ADDENDUM IS ISSUED FOR THE PURPOSE OF AMENDING THE REQUIREMENTS OF THE 
REQUEST FOR PROPOSALS AND IS HEREBY MADE A PART OF SAID REQUEST FOR 
PROPOSALS TO THE SAME EXTENT AS THOUGH IT WERE ORIGINALLY THEREIN. 

============================================================================= 
 

REQUEST FOR PROPOSALS 
 

 
The Request for Proposals is amended as set forth below: 
 
1.  Section II, Item C, RFP-4 – The estimated cost of construction work for Project Phase I has changed.  

Please remove RFP-4 and replace with the revised RFP-4 attached to this Addendum. 
 
 

        Contact:  Carlo Di Fava, difavac@ddc.nyc.gov 
        Phone No.: 718-391-1541 

============================================================================= 
By signing in the space provided below, the Proposer acknowledges receipt of this Addendum. 
 
THIS ADDENDUM MUST BE SIGNED BY THE PROPOSER FOR THE CONTRACT AND 
ATTACHED TO THE TECHNICAL PROPOSAL. 

 
 

 ____________________________ 
 Carol DiAgostino 
 Agency Chief Contracting Officer 
_________________________________________ 
Name of Proposer 

 
 
       By _____________________________________ Title _____________________________ 



PROJECT: S216-415A       PIN: 8502012TR0006P
  

RFP-4 
Revised 7/24/12 

 

 Project 1 Scope 
 

Structural repair of the inshore platform located east of the pier at the intersection of West 
59th Street and Marginal Street; site work and intersection safety improvements including 
work in both the Hudson River Park (HRP) and Riverside Park South; replacement of the 
existing single truck scale with separate new inbound and outbound truck scales, 
installation of a new truck ramp ventilation system; removal of the existing control booths 
and installation of a new control booth at the top of the ramp to house the scale computer 
equipment and monitoring work stations; marine dredging south of the north pier, including 
the  barge slip.     

 
    Project 2 Scope 

  
Refurbishment of the existing 50,600 square foot pier building  including: construction of 
new emergency generator, electric, mechanical fire pump and fire valve rooms; new exit 
passageway construction and existing exit passageway refurbishment; re-arrangement and 
refurbishment of the Operations Building interiors; fire suppression system replacement 
throughout the entire pier structure; mechanical, electrical and plumbing system upgrades; 
refurbishment and recoating the existing pier structure’s exterior cladding systems including 
metal wall and roof panel systems and translucent panel wall cladding system.      

 
B. Joint Ventures and Other Consultant Relationships:   

 
There is no minimum requirement for the proportion of work to be performed by either of the 
two joint venture partners.  Joint ventures must carry the required insurance, either as 
policies written specifically for the joint venture entity, or by using their existing single entity 
policies with endorsements written for the joint venture activity. 

 
DDC does not recognize the corporate configuration wherein one company is “in 
association with” another.  Relationships between two or more firms shall be either as joint 
venture partners or as prime consultant and subconsultant.  In the event that a proposal is 
received wherein two or more firms are described as being "in association with" each other, 
DDC will treat the relationship as one of prime consultant and subconsultant(s).  The RFP 
evaluation will be handled accordingly, and if the proposer is selected, the contract 
documents will show only the prime firm on the signature page, and all other firms will be 
listed as subconsultants in Exhibit A.  
 

C. Cost Estimate / Term of Contract:   
 
The estimated cost of the required construction work for the Project Phase 1 is $19.51 
million and for Project Phase 2 is $31.99 million.    

 
 The term of the Contract shall commence as of the date of registration by the Comptroller 

and shall remain in effect until Final Acceptance of all required construction work for the 
Project and completion of all required CM services for the Project.  The term shall be based 
on the detailed Project Schedule submitted by the proposer as part of its Technical 
Proposal. The anticipated time frame for construction final acceptance of all required work 
is: 
 
1. For Project 1:  365 consecutive calendar days, commencement of construction 

beginning approximately December 2012 with substantial completion anticipated in 
December 2013.  Final acceptance is anticipated 3 months later in March 2014. 


